
SITE PLAN



SIGNAGE SPECIFICATIONS

Jaimie Birtel
8451 SE 68TH ST, Mercer Island, WA 98040

Parcel #3024059225

-SCOPE -

Reface existing cabinet with new polycarb panel w/ graphic

Sign Count: 1

Existing electrical cabinet / NO structural changes

Order Information

FASTSIGNS
More than fast. More than signs.

BELLEVUE
13279 NE 20th ST.
Bellevue, WA 98005
fastsigns.com/106

ISSAQUAH
60 NW Gilman Blvd., Suite C
Issaquah,WA 98027
fastsigns.com/2086

Contractors Lic# FASTSB*875D6

Invoice Number: B-128519
Client: Azose Commercial Properties
Project Manager: Megan
Designer: Darrin
Date: 3/18/2026
Proof #: 1

Site Plan
Page 01 of 03

144 in

24 in

Jaimié Birtel
PHOTOGRAPHY

AREA 24 ft^2 **WEIGHT** 25 lbs



ILLUMINATION VIEW

EXISTING CONDITIONS

TENANT FACADE AREA: 13’- 0” x 26’- 0” | 338 SQ. FT.






Order Information	
FASTSIGNS More than fast. More than signs.	**Invoice Number:** B-128519
BELLEVUE 13279 NE 20th ST. Bellevue, WA 98005 **fastsigns.com/106**	**Client:** Azose Commercial Properties
ISSAQUAH 60 NW Gilman Blvd., Suite C Issaquah,WA 98027 **fastsigns.com/2086**	**Project Manager:** Megan
Contractors Lic# FASTSB*875D6	**Designer:** Darrin
	Date: 3/18/2026
	Proof #: 1

Elevation

Jaimie Birtel | 8451 SE 68TH ST, Mercer Island, WA 98040



New Polycarb Face with
Viny Graphics

Order Information

FASTSIGNS
More than fast. More than signs.

BELLEVUE
13279 NE 20th ST.
Bellevue, WA 98005
fastsigns.com/106

ISSAQUAH
60 NW Gilman Blvd., Suite C
Issaquah,WA 98027
fastsigns.com/2086

Contractors Lic# FASTSB*875D6

Invoice Number: B-128519
Client: Azose Commercial Properties
Project Manager: Megan
Designer: Darrin
Date: 3/18/2026
Proof #: 1

Fabrication